




JBC CONSTRUCTION

LUMP SUM PROPOSAL

June 17, 2021

Raymond School District SAU #33
Superintendent's Office, Tina McCoy - Superintendent
43 Harriman Hill Road
Raymond, N.H. 03077




RE: "RFP for IHGMS Ramp"
1 Stephen K. Batchelder Parkway
Raymond, N.H. 03077

Complete all work in accordance with RFP issued by the Raymond School District and the Mandatory Pre-bid Meeting on May 26th, 2021.

TOTAL LUMP SUM PROPOSAL AMOUNT \$ 105,000.00
(One Hundred Five Thousand Dollars and No Cents)

If you have any questions, or need additional information, feel free to contact me at your earliest convenience.

Respectfully Submitted,


Dan Callahan
JBC Construction LLC

ACCEPTED BY:

Authorized Signature	Printed Name	Date
-----------------------------	---------------------	-------------



Littlewoods,

309 Route 27
 Raymond, NH 03077
 603-895-2331

Estimate

Date	Estimate #
6/13/2021	4844

Name / Address

Town of Raymond SAU 33
 895-4299
 43 Harriman Hill Rd
 Raymond, NH 03077



Note	Description	Total
	Middle School Safety Ramp	
	-	
	Site prep - measuring, transiting, layout, dig safe, construction fencing	1,200.00
	Excavator work - excavation and prep of site	4,500.00
	Retain wall block & capping	32,000.00
	450 yds - gravel & stone @ \$30/yd delivered	13,500.00
	geogrid - fabric	2,200.00
	Excavator work - wall construction	30,000.00
	Paving	6,000.00
	Hand rails - approx 230' @ \$80/ft installed	18,400.00
	40 yds - erosion stone @ \$35/yd delivered	1,400.00
	60 yds - screened loam @ \$20/yd delivered	1,200.00
	seed, fert & lime	680.00
	site reclamation & stabilization	1,800.00
Payment Due Upon Receipt. Balance Over 30 Days Subject To 18% Interest Charge. Payments Over \$1,000 On Credit Card Subject To 3% Processing Fee.		Total
		\$112,880.00