






JBC CONSTRUCTION

# LUMP SUM PROPOSAL



June 17, 2021

Raymond School District SAU #33  
Superintendent's Office, Tina McCoy - Superintendent  
43 Harriman Hill Road  
Raymond, N.H. 03077

RE: "RFP for LRES Energy Recovery Units"  
33 Old Manchester Road  
Raymond, N.H. 03077

Complete all work in accordance with RFP issued by the Raymond School District, Mandatory Pre-bid Meeting on May25th 2021 and as directed by Todd Ledoux.

**TOTAL LUMP SUM PROPOSAL AMOUNT \$ 118,508.00**  
**(One Hundred Eighteen Thousand Five Hundred Eight Dollars and No Cents)**

If you have any questions, or need additional information, feel free to contact me at your earliest convenience.

Respectfully Submitted,

**Dan Callahan**  
**JBC Construction LLC**

**ACCEPTED BY:**

**Authorized Signature**

**Printed Name**

**Date**

**RTH  
MECHANICAL  
SERVICES, INC.**  
17 Production Drive, Dover NH 03820  
Office: 603-772-9779 Fax: 603-772-0389

RECEIVED  
JUN 17 2021  
By \_\_\_\_\_ Date: June 11, 2021

**Proposal:**

*Proposal submitted to:*  
Raymond Schools SAU 33

*Phone:*  
603-895-4299 x1103

*Street:*  
45 Harriman Hill Rd

*Job Name / Location:*  
Lamprey River Elementary School

*City, State and Zip Code:*  
Raymond NH 03077

*Contact:*  
Jennifer Heywood

***We hereby propose to furnish, in accordance with specifications below and/or attached pages, all material and labor necessary to complete the following scope of work:***

Replace 5 Reznor Energy Recovery Units at Lamprey River Elementary School

**\*Please Note: systems have a lead time of 8 weeks minimum from order date**

***Additional specifications and provisions:***

Removal/disposal of existing units, replacement systems (shown in attached submittals), all crane and rigging work, electrical and control re-connections. Start and Test of all 5 new units

Work to be performed M-F (7am to 4PM)

***for the sum of: One hundred Thirty Two thousand, Four hundred Ninety and 00/100 (\$132,490.00)***

**Payment to be made as follows:**

Unless otherwise specified, payment terms are as follows: 25% upon signing with remaining 75% upon completion.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from specifications below which involve extra costs will be executed only upon written order and will become an additional charge over and above this estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our technicians are fully covered by Workmen's Compensation insurance.

*Authorized Signature:*  
  
**David Bertolami – Service Manager**

**Acceptance of Proposal** – The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified.

Date of Acceptance: \_\_\_\_\_ Authorized \_\_\_\_\_

Signature: \_\_\_\_\_ Note: This proposal may be withdrawn by us if not accepted within 30 days.