

Recommendation
JBC Construction for \$131,075

SCHOOL ADMINISTRATIVE UNIT 33

SCHOOL BOARD POLICY	
Policy:	
Bid Requirement:	\$ 9,999.99

BID SUMMARY SHEET

Bid Process: Advertisements

Request for Quote
PreK Restrooms at RHS

Closed @
5/27/20 10:00AM

Bid Proposals Received: 2

Budget Line Item	Budget Amount	Fiscal Year
12630332 / 500423 HS Maint Dept Contract	\$0.00	2019-2020

<u>Name of Vendor / Contractor</u>	JBC Construction	DL King & Associates			
Required Bid Documents					
General Company Information	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Quotation Form	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
Proposal Contract Person	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Bid Amounts	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Proposal Amount	\$ 121,365.00	\$ 124,400.00			
Alternate #1: Trench Drains	\$ 4,500.00	\$ 9,840.00			
Total with Alternate	\$ 125,865.00	\$ 134,240.00			

JBC Construction is the lowest bidder and they have been doing a lot of great work for us lately, we feel it necessary to go with them. However, with both costs being over \$125,000, this requires us to have them secure a payment bond (which is required over \$125,000). We asked JBC to obtain that and with that, the total cost has come to \$131,075.00.