

Recommendation
JBC Construction for \$54,300

SCHOOL ADMINISTRATIVE UNIT 33

SCHOOL BOARD POLICY	
Policy:	
Bid Requirement:	\$ 9,999.99

**BID SUMMARY SHEET**

Bid Process: Advertisements

**Request for Quote**  
Resurfacing Existing Epoxy RR Floor - RHS

**Closed**                      **@**  
6/16/21                              11:30AM

**# Bid Proposals Received:**        1

Budget Line Item
CIP / Capital Reserve Fund

Budget Amount
\$22,050.00

Fiscal Year
2021-2022

**Name of Vendor / Contractor**

**Required Bid Documents**  
General Company Information  
Quotation Form  
Proposal Contract Person

**Bid Amounts**

Proposal Amount  
Alternate #1: 4 Gym Bathrooms  
Total with Alternate

	JBC Construction			
	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
	\$ 54,300.00			
	\$ 14,775.00			
	\$ 69,075.00			

JBC Construction is the only bidder and they have been doing a lot of great work for us lately, we feel it necessary to go with them.



JBC CONSTRUCTION

# LUMP SUM PROPOSAL

June 16, 2021

Raymond School District SAU #33  
Superintendent's Office, Tina McCoy - Superintendent  
43 Harriman Hill Road  
Raymond, N.H. 03077

RE: "RFP for RHS Floors"  
45 Harriman Hill Road  
Raymond, N.H. 03077



Complete all work in accordance with RFP issued by the Raymond School District, Mandatory Pre-bid Meeting on May 26<sup>th</sup>, 2021 and as directed by Todd Ledoux.

**TOTAL LUMP SUM PROPOSAL AMOUNT \$ 54,300.00**  
**(Fifty-Four Thousand Three Hundred Dollars and No Cents)**

**ADD ALTERNATE #1: \$ 14,775.00 (add this amount to Lump Sum Amount Above if chosen)**

- Perform the same scope of work for the four (4) single user restrooms on the first floor

If you have any questions, or need additional information, feel free to contact me at your earliest convenience.

Respectfully Submitted,

**Dan Callahan**  
**JBC Construction LLC**

**ACCEPTED BY:**

---

**Authorized Signature**

**Printed Name**

**Date**