

Recommendation
JBC Construction for \$136,115

SCHOOL ADMINISTRATIVE UNIT 33

SCHOOL BOARD POLICY
Policy:
Bid Requirement: \$ 9,999.99

BID SUMMARY SHEET

Bid Process: Advertisements

Request for Quote
Upgrade 2 Bathrooms at LRES

Closed @
6/16/21 11:00AM

Bid Proposals Received: 1

Budget Line Item
CIP / Capital Reserve Fund


Budget Amount
\$170,900.00

Fiscal Year
2020-2021

Name of Vendor / Contractor

	JBC Construction			
Required Bid Documents				
General Company Information	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Quotation Form	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Proposal Contract Person	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Bid Amounts	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Proposal Amount	\$ 126,700.00			
Alternate #1: Motion Lights & Light Switches	\$ 2,875.00			
Total with Alternate	\$ 129,575.00			
Cost for Payment & Performance Bond	\$ 6,540.00			
Total with Alternate & Bond	\$ 136,115.00			

JBC Construction is the only bidder and they have been doing a lot of great work for us lately, we feel it necessary to go with them. However, with both costs being over \$125,000, this requires us to have them secure a payment bond (which is required over \$125,000). We asked JBC to obtain that and with that, the total cost has come to \$136,115.



JBC CONSTRUCTION

LUMP SUM PROPOSAL

June 16, 2021

Raymond School District SAU #33
Superintendent's Office, Tina McCoy - Superintendent
43 Harriman Hill Road
Raymond, N.H. 03077

RE: "RFP for LRES Bathrooms"
33 Old Manchester Road
Raymond, N.H. 03077

Complete all work in accordance with RFP issued by the Raymond School District, Mandatory Pre-bid Meeting on May 25th, 2021 and as directed by Todd Ledoux.

TOTAL LUMP SUM PROPOSAL AMOUNT \$ 126,700.00
(One Hundred Twenty-Six Thousand Seven Hundred Dollars and No Cents)

ADD ALTERNATE #1: \$ 2,875.00 (add this amount to Lump Sum Amount Above if chosen)

- Demo four (4) light switches, furnish & install four (4) ceiling mounted lighting motion sensors

If you have any questions, or need additional information, feel free to contact me at your earliest convenience.

Respectfully Submitted,

Dan Callahan
JBC Construction LLC

ACCEPTED BY:

Authorized Signature	Printed Name	Date
-----------------------------	---------------------	-------------