

Recommendation
JBC Construction for \$63,996

SCHOOL ADMINISTRATIVE UNIT 33

SCHOOL BOARD POLICY
Policy:
Bid Requirement: \$ 9,999.99

BID SUMMARY SHEET

Bid Process: Advertisements

Request for Quote
Security Wall - RHS

Closed @
6/16/21 1:30PM

Bid Proposals 2

Budget Line Item
CIP / Capital Reserve Fund

Budget Amount
\$103,000.00

Fiscal Year
2021-2022

Name of Vendor / Contractor	JBC Construction			
Required Bid Documents				
General Company Information	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Quotation Form	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Proposal Contract Person	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Bid Amounts				
	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Proposal Amount	\$ 63,996.00	\$ 69,300.00		
Alternate #1:	\$ -	\$ 42,200.00		
Total with Alternate	\$ 63,996.00	\$ 111,500.00		

JBC Construction came in as the lowest bidder and they have been doing a lot of work for us lately to our satisfaction.



JBC CONSTRUCTION

LUMP SUM PROPOSAL

June 16, 2021

Raymond School District SAU #33
Superintendent's Office, Tina McCoy - Superintendent
43 Harriman Hill Road
Raymond, N.H. 03077



RE: "RFP for safety wall at Raymond High School"
45 Harriman Hill Road
Raymond, N.H. 03077

Complete all work in accordance with RFP issued by the Raymond School District, Mandatory Pre-bid Meeting on May 26th, 2021 and plans & specifications by Silverwatch Architects dated 5/20/20.

TOTAL LUMP SUM PROPOSAL AMOUNT \$ 63,996.00
(Sixty-Three Thousand Nine Hundred Ninety-Six Dollars and No Cents)

If you have any questions, or need additional information, feel free to contact me at your earliest convenience.

Respectfully Submitted,

Dan Callahan
JBC Construction LLC

ACCEPTED BY:

Authorized Signature

Printed Name

Date


Price Proposal

Solid Roots Construction shall furnish all equipment, materials and labor to install one safety wall at the Raymond High School per construction documents for the sum of: Sixty Nine Thousand Three Hundred (\$69,300)

Alternate 1: Furnish and install bullet resistant fiberglass panels and accessories per plans and specs.

Additional price for Alternate 1: Forty Two Thousand Two Hundred (\$42,200)

Total Cost with Alternate 1: One Hundred Eleven Thousand Five Hundred (\$111,500)

A handwritten signature in black ink, appearing to read 'JK', is written over a horizontal line.

Solid Roots Construction

Jeffrey Kelley, Managing Member